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Dear Sir
Re: Dental Clinic — 138 Chivalry Road, Glenfield

Further to our recent site visit, we have the pleasure in submitting the following offer:
SCOPE OF WORK:

Upgrade existing overhead road crossing from pole 41590 to 618243 to
35mm ABC conductor. Install 400V underground distribution main in
berm from pole 618243 and install 3ph TUD in berm to facilitate a 3ph
100A point of supply for proposed Dental Clinic.

A contribution of $9,705.03 (GST inclusive) towards the cost of the installation
is required from you. This amount will be used by Vector to contribute to the
costs that Vector incurs in the installation.

Please note that costs associated with livening and inspection through your
Electricity retailer, and costs associated with any works on communication
cables, are not included in the above.

Clarifications

Road Opening Notices

It is a legal requirement that a Road Opening Notice (RON) be obtained from
Council prior to any civil works being carried out outside the property boundary.
Council time frame for processing RON applications can take up to 15 working
days. Application to Council for a RON will be made upon receipt of payment and
the project will be entered into our work schedule prior to the RON approval being
received. Allowance has been made for Council Consents, trenching and re-
instatement to Council requirements.

Statutory Requirements
Our price is subject to statutory requirements having or imposing no restrictions
or conditions upon the electrical reticulation within the development.

Below Ground Obstructions

We have not allowed for the excavation of any rock or any foreign objects should this
be encountered. However if this situation arises the customer will be contacted
before the work commences to discuss the options that are available. Should we
encounter rock or concrete rubble there will additional charge for excavation and
removal of $ 328 plus gst per cubic meter.




Overhead Line Design
This offer is based on the pole design submitted with this offer. Further pole (SI)

calculations are required to confirm our proposed design. Electrix (Vector) will confirm
the design on acceptance of this offer (or on awarding of the contract). While our
design is based on a standard industry practice, it may be necessary to alter the
design due to the result of the SI calculation. Any additional costs incurred due to this
design change will result in a variation.

Traffic Management
This quote includes provision for Traffic Management as required by the local council

for your street. Please be advised that this may mean we can not schedule your work
until up to 20 days after payment has been received.

Customer Service Mains

Customer service main to be double insulated XLPE cables as per Vector requirements
for connections in TUD type fuse pits. Additional charges will be incurred if customer
cables are required to be transitioned to above cable, to enable connection to the
TUD.

Ownership Demarcation
The isolation fusing will be labelled Point of Supply (POS). All and any future

maintenance beyond this point will be the responsibility of the consumers supplied by
this reticulation.

Payment Options

To proceed with this work Vector requires payment via one of the following
options:

Please forward your cheque and signed acceptance form to Connections Centre,
Vector Ltd PO Box 99882 Newmarket Auckland

or

To make a credit card payment please phone Vector on (09) 978 4599. When
making this payment please quote the Service Request Number listed on

the top of this letter. You will still need to return the signed acceptance form to
Connections Centre, Vector Ltd PO Box 99882, Newmarket Auckland

or

To make a payment by direct credit please forward the payment to Vector Ltd
Bank account details:12-3113-0002030-00.

When making this payment please quote the Service Request Number listed on
the top of this letter in the Reference so we can allocate the payment correctly.
You will still need to return the signed acceptance form to Connections Centre,
Vector Ltd PO Box 99882 Newmarket Auckland

Payment in any of the above options is deemed as acceptance of the conditions of
the quotation.

The above quotation 1-190622571 is valid until 26th May 2010 This offer may
be withdrawn at anytime (before written acceptance). After the validity date has
expired it will be necessary to obtain a new quotation.

Once your electrician has completed all work necessary for connecting the premise,
contact your retailer to arrange connection to the network, at the point of supply.



Should you require any further information with regard to this work, please contact
the undersigned.

Customer Representative

Working for Electrix on behalf of Vector
0275 007637

jim.cato@electrix.co.nz




VECTOR Limited From: Kyaw Lin

CONNECTION CENTRE PO Box 9762
PO Box 99882 Newmarket
Newmarket Auckland
AUCKLAND

Fax. 978 7501

Quote Date: 26th April 2010
Job Number:1-190622571 Valid Until: 26th May 2010
138 Chivalry Road
Glenfield
Auckland

Description of Job: Upgrade road crossing, install TUD

I, , accept VECTOR'’s quotation and enclose
a cheque in the amount of $9,705.03 (GST inclusive).

Signature:

Date:

Company:

Position:

Please print your postal address details below if you wish to receive a GST Invoice and
Receipt. Please print clearly or this may not reach you.

Company Name / Name:

Address / PO Box:

Suburb:

City:

Attention to:

Please return this form with your payment by using the reply paid envelope
provided. Your cheque should be made payable to VECTOR Limited and crossed
“"Not Negotiable”.




